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COUNTY

DELAWARE

DELAWARE

ELKHART

GREENE

GREENE

JASPER

MADI SON

VARI ON

MARI ON

PERRY

PORTER

CONTRACT #

R -25738-A

R -26331-B

R -26303-C

RS- 25843- A

RS- 25845- A

M -26487- A

R -26337-A

R -26186-B

R -26486-B

M -26093- A

M- 26473- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ENHANCEMENT, RAI LROAD DEPOT
REHABI LI TATI ON ON BROADVWAY
STREET I N MUNCI E

PAVEMENT REHABI LI TATI ON AND

TRAFFI C SI GNAL MODERNI ZATI ON
ON COMN ROAD FROM SR 67 TO

23RD STREET

ENHANCEMENT, RESTORATI ON OF
HI STCRI C RAI LROAD DEPOT
ELKHART COUNTY- B&O RAI LRCAD
DEPOT ON MAIN STREET | N
DOMTONN NAPPANEE

ASPHALT RESURFACE ON SR 48
FROM SR 59 TO SR 157 (RP
019+050 TO 029+095)

ASPHALT RESURFACE ON SR 54
FROM 0. 76 M LE EAST OF EAST
JCT. WTH SR 59 TO SR 67

CRACK SEALING ON | -65 FROM
0.1 MLE SQUTH CF US 24 TO
2.4 MLES NORTH OF SR 114 (RP
201+30 TO RP 217+15)

DRAI NAGE CORRECTI ON SR 9 AT
0.1 MLE SQUTH OF SR 67

RCAD RECONSTRUCTI ON ON 38TH
STREET FROM MARTI N LUTHER
KING ST TO SALEM ST

DEMCLI TI ON CF HOUSES AND
BUI LDI NGS ON | -465 FROM | - 70
TO 38TH STREET

SMALL STRUCTURE REPLACEMENT
ON SR 66, 2.40 km AND 8. 86 km
WEST OF EAST JUNCTION WTH SR
70 (RP 97+65 AND RP 101+50)

MAI NTENANCE BU LDl NG ROOM
ADDI TI ON ALONG | -90 AT
M LEPCST 23.5

(BY COUNTY)

CONTRACTOR

REJECTED TO BE RE- ADVERTI SED

E & B PAVING | NC
ANDERSON , IN

OLENTANGY RESTCRATI ON
MARION, OH

O MARA, DAVE CONTRACTOR
NORTH VERNON , I N

O MARA, DAVE CONTRACTCOR
NORTH VERNON , I N

HARTMVAN, KENNETH R, | NC
KANKAKEE , IL

HUNT PAVI NG COVPANY, | NC.
I NDI ANAPQLIS , IN

AWARD PENDI NG

DENNEY EXCAVATI NG | NC.
PLAINFIELD , IN

LUTGRI NG BROTHERS, | NC.
TELL ATY , IN

M CH ANA CONTRACTI NG
PLYMOUTH , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR
Bl D

4,193, 669.

287, 550.

1, 287, 740.

583, 496.

80, 859.

365, 346.

168, 499.

79, 507.

149, 500.

Cct ober 31, 2002
Cct ober 22, 2002

S

30

00

40

00

00

66

73

75

00

DATE TO BE
COVPLETED

11/ 28/ 03

06/ 13/ 03

80 WD.

40 WD.

15 WD

05/ 31/ 03

05/ 16/ 03

25 WD

05/ 01/ 03
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COUNTY

PORTER

POSEY

POSEY

PULASKI

RUSH

SPENCER

ST. JOSEPH

VAR QUS

TOTAL BID

CONTRACT #

R -25850- A

R -25580-A

RS- 25844- A

B -26341-A

M -26571-A

B -26474-A

BT-25218-A

T™M 26284- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

| NTERSECTI ON | MPROVENENT ON
SR 2 AT 400 NORTH, 4.4 M LES
EAST CF SR 49 (RP 42+7)

PAVEMENT REHABI LI TATI ON AT
HOVEY LAKE FI SH AND WLDLI FE
AREA

ASPHALT RESURFACE ON SR 68
FROM SR 66 TO SR SR 165

SVALL STRUCTURE REPLACEMENT
SR 14 OVER AGNEW DI TCH, 6.1
km VST CF US 35

DRAI NAGE DI TCH CORRECTI ON ON
SR 44, 7.90 MLES EAST CF SR
3

BRI DGE CONSTRUCTI ON ON US 231
OVER AK RAI LROAD SPUR 6.7 km
NORTH OF SR 66 (RP 13+93)

BRI DGE REPLACEMENT ON OLI VE
ROAD ( SOUTH BEND) OVER |- 90

(I NDI ANA TOLL ROAD), 0. 67

M LE WEST OF US 231 (M LEPCST
71. 69)

LI GHTI NG MAI NTENANCE VAR QUS
LOCATI ONS THROQUGHOUT THE
CRAWFCRDSVI LLE DI STRI CT

(BY COUNTY)
CONTRACTOR
RIETH RI LEY CONSTRUCTI ON

GOSHEN , IN

REJECTED TO BE RE- ADVERTI SED

E & B PAVING | NC.
ANDERSON , IN

LAPORTE CONSTRUCTI ON CO
LAPCRTE , IN

REJECTED TO BE RE- ADVERTI SED

AWARD PENDI NG

LAPCRTE CONSTRUCTI ON QO
LAPCRTE , IN

M DVWESTERN ELECTRI C
I NDI ANAPCLIS , IN

RUN DATE : Cctober 31, 2002
LETTI NG DATE : Cctober 22, 2002

CONTRACTCR S
BI D

513, 309. 13

407, 077.57

662, 760. 87

3, 216, 561. 10

125, 733. 80

$ 12,121, 611.31

DATE TO BE
COWPLETED

08/ 01/ 03

30 WD.

06/ 21/ 03

06/ 30/ 03

10/ 31/ 03
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COUNTY CONTRACT # DESCRI PTI ON - LOCATI ON
HENDRI CKS R -25836-A GRADI NG FOR ROAD &
MARI CN

TOTAL BID

PENDI NG CONTRACTS:
MARCH 19, 2002:
OCTOBER 22, 2002:

| NTERCHANGE CONSTR AND CREEK
RELOCATI ON ON | -70 FROM 2. 2
M LES EAST CF SR 267 TO 0.4

M LE WEST CF |-465

R -25976-A
R -26186-B; B -26474-A

| NDI ANA DEPARTNMENT OF TRANSPORTATI ON
CONTRACT BI D LETTING RESULTS
(BY COUNTY)

CONTRACTCR

WALSH CONSTR CO COF I LL

RUN DATE : Cctober 31, 2002
LETTI NG DATE : Cctober 08, 2002

CONTRACTCR S DATE TO BE
BI D COWPLETED

29,960, 182. 70  11/30/ 05

$ 29,960, 182.70






